

TOWN OF DAVIE
TOWN COUNCIL AGENDA REPORT

TO: Mayor and Councilmembers

FROM/PHONE: Keith Pursell, Project Manager, Capital Projects, 954-797-1191

PREPARED BY: Keith Pursell, Project Manager, Capital Projects, 954-797-1191

SUBJECT: Resolution
Project Name and Location: Roundabout at Hiatus Road and SW
26th Street

AFFECTED DISTRICT: All

ITEM REQUEST: Schedule for Council Meeting

TITLE OF AGENDA ITEM: A RESOLUTION OF THE TOWN OF DAVIE, FLORIDA, AUTHORIZING THE MAYOR TO EXECUTE A CONTRACT WITH WILLIAMS PAVING COMPANY, INC. FOR THE INSTALLATION OF THE ROUNDABOUT AT THE INTERSECTION OF HIATUS ROAD AND SW 26TH STREET. (\$358,786.95)

REPORT IN BRIEF: The Town Council approved the bid by Williams Paving Company, Inc. for construction of the "Roundabout at Hiatus Road and SW 26th Street" by Resolution R-2008-011. Three (3) copies of the contract are attached for signature by the appropriate town staff.

PREVIOUS ACTIONS: Resolution R-2008-011

CONCURRENCES: Council approved the bid by Resolution R-2008-011.

FISCAL IMPACT: Yes

Has request been budgeted? Yes

If yes, expected cost: \$ 358,786.95

Account Name: Hiatus Road Improvements
030-3604-541-6310 \$178,600

030-3704-541-6310 \$180,186.95

RECOMMENDATION(S): Motion to approve recommendation

Attachment(s): Contract (3)

RESOLUTION _____

A RESOLUTION OF THE TOWN OF DAVIE, FLORIDA, AUTHORIZING THE MAYOR TO EXECUTE A CONTRACT WITH WILLIAMS PAVING COMPANY, INC. FOR THE INSTALLATION OF THE ROUNDABOUT AT THE INTERSECTION OF HIATUS ROAD AND SW 26TH STREET.

WHEREAS, the Town Council approved Resolution R-2008-011 accepting the bid from Williams Paving Company, Inc for the construction of the Roundabout at Hiatus Road and SW 26th Street, and

WHEREAS, it is in the Town's best interest to execute a contract for such services; and

WHEREAS, after review, the Town Council authorizes the Mayor to execute a contract with Williams Paving Company, Inc.

NOW, THEREFORE, BE IT RESOLVED BY THE TOWN COUNCIL OF THE TOWN OF DAVIE, FLORIDA:

SECTION 1. The Town Council authorizes the Mayor to execute a contract with Williams Paving Company, Inc. for construction of the Roundabout at Hiatus Road and SW 26th Street which is attached hereto and identified as Attachment "A".

SECTION 2. This resolution shall take effect immediately upon its passage and adoption.

PASSED AND ADOPTED THIS _____ DAY OF _____, 2008.

MAYOR/COUNCIL MEMBER

ATTEST:

TOWN CLERK

APPROVED THIS _____ DAY OF _____, 2008.

SECTION 00500
STANDARD FORM OF AGREEMENT
BETWEEN OWNER AND CONTRACTOR
ON THE BASIS OF UNIT PRICE

THIS AGREEMENT is by and between the Town of Davie, a Florida Municipal Corporation (hereinafter called Owner) and Williams Paving Company, Inc. (hereinafter called Contractor).

Owner and Contractor, in consideration of the mutual covenants hereinafter set forth, agree as follows:

ARTICLE 1 - WORK

1.01 CONTRACTOR shall complete all Work as specified or indicated in the Contract Documents. The Work is generally described as follows:

Hiatus Road at S.W. 26th Street -- Intersection Improvements, pursuant to the Project Manual and Specifications for Bid No: B-25-113; opened 10 / 9, 2007 attached hereto and incorporated herein.

ARTICLE 2 - PROJECT OWNER

2.01 The Project Owner is the Town of Davie. Craven Thompson & Associates, Inc. shall act as Owner's representative, assume all duties and responsibilities and have the rights and authority assigned to Engineer in the Contract Documents in connection with completion of the Work in accordance with the Contract Documents.

ARTICLE 3 - PROJECT ENGINEER

3.01 The Project has been designed by Craven Thompson & Associates, Inc., on behalf of the Davie Community Redevelopment Agency.

ARTICLE 4 - CONTRACT TIMES

4.01 Time of the Essence

All time limits for Milestones, if any, Substantial Completion, and completion and readiness for final payment as stated in the Contract Documents are of the essence of the Contract.

4.02 Days to Achieve Substantial Completion and Final Payment

The Work will be substantially completed within 120 days after the date when the Contract Times commence to run as provided in paragraph 2.03 of the General Conditions, and completed and ready for final payment in accordance with paragraph 14.07 of the General Conditions within 30 days after the date when the Contract Times commence to run.

4.03 Liquidated Damages

CONTRACTOR and OWNER recognize that time is of the essence of this Agreement and that OWNER will suffer financial loss if the Work is not completed within the times specified in paragraph 4.02 above, plus any extensions thereof allowed in accordance with Article 12 of the General Conditions.

Hiatus Road at S.W. 26th Street
Intersection Improvements
CT&A Project No. 04-0125-001-02

00500-1

7.01 All moneys not paid when due as provided in Article 14 of the General Conditions shall bear interest in accordance with the provisions of the Florida Prompt Payment Act, Section 218.70, et seq., Florida Statutes.

ARTICLE 8 - CONTRACTOR'S REPRESENTATIONS

8.01 In order to induce OWNER to enter into this Agreement CONTRACTOR makes the following representations:

A. CONTRACTOR has examined and carefully studied the Contract Documents and the other related data identified in the Bidding Documents.

B. CONTRACTOR has visited the Site and become familiar with and is satisfied as to the general, local, and Site conditions that may affect cost, progress, and performance of the Work.

C. CONTRACTOR is familiar with and is satisfied as to all federal, state, and local Laws and Regulations that may affect cost, progress, and performance of the Work.

D. CONTRACTOR has carefully studied all: (1) reports of explorations and tests of subsurface conditions at or contiguous to the Site and all drawings of physical conditions in or relating to existing surface or subsurface structures at or contiguous to the Site (except Underground Facilities) which have been identified in the Supplementary Conditions as provided in paragraph 4.02 of the General Conditions and (2) reports and drawings of a Hazardous Environmental Condition, if any, at the Site which has been identified in the Supplementary Conditions as provided in paragraph 4.06 of the General Conditions.

E. CONTRACTOR has obtained and carefully studied (or assumes responsibility for having done so) all additional or supplementary examinations, investigations, explorations, tests, studies, and data concerning conditions (surface, subsurface, and Underground Facilities) at or contiguous to the Site which may affect cost, progress, or performance of the Work or which relate to any aspect of the means, methods, techniques, sequences, and procedures of construction to be employed by CONTRACTOR, including applying the specific means, methods, techniques, sequences, and procedures of construction, if any, expressly required by the Contract Documents to be employed by CONTRACTOR, and safety precautions and programs incident thereto.

F. CONTRACTOR does not consider that any further examinations, investigations, explorations, tests, studies, or data are necessary for the performance of the Work at the Contract Price, within the Contract Times, and in accordance with the other terms and conditions of the Contract Documents.

G. CONTRACTOR is aware of the general nature of work to be performed by OWNER and others at the Site that relates to the Work as indicated in the Contract Documents.

Hiatus Road at S.W. 26th Street
Intersection Improvements
CT&A Project No. 04-0125-001-02

00500-3

H. CONTRACTOR has correlated the information known to CONTRACTOR, information and observations obtained from visits to the Site, reports and drawings identified in the Contract Documents, and all additional examinations, investigations, explorations, tests, studies, and data with the Contract Documents.

I. CONTRACTOR has given ENGINEER written notice of all conflicts, errors, ambiguities, or discrepancies that CONTRACTOR has discovered in the Contract Documents, and the written resolution thereof by ENGINEER is acceptable to CONTRACTOR.

J. The Contract Documents are generally sufficient to indicate and convey understanding of all terms and conditions for performance and furnishing of the Work.

ARTICLE 9 - CONTRACT DOCUMENTS

9.01 Contents

A. The Contract Documents consist of the following:

1. This Agreement (pages 00500-1 to 00500-8, inclusive);
2. Performance Bond (pages 00610-1 to 00610-2, inclusive);
3. Payment Bond (pages 00620-1 to 00620-2, inclusive);
4. Other Bonds (pages _____ to _____, inclusive);
5. General Conditions (pages 00700-1 to 00700-42, inclusive);
6. Supplementary Conditions (pages 00800-1 to 00800-4, inclusive);
7. Technical Specifications as listed in the table of contents of the Project Manual;
8. Drawings consisting of the following:

<u>Sheet No.</u>	<u>Sheet Description</u>
C-0	Cover Sheet
C-1	General Notes and Specifications
C-2	Demolition Plan
C-3	Paving, Grading and Drainage Plan
C-4	Pavement, Markings and Signage Plan
C-5	Paving, Grading and Drainage Details
I of I	Topographic Survey
H-1	Horizontal Control Plan
SWPP_1	Stormwater Pollution Prevention Specifications
SWPP-2-4	Stormwater Pollution Prevention Details

- c. Documentation submitted by CONTRACTOR prior to Notice of Award (___ pages, inclusive);

11. The following which may be delivered or issued on or after the Effective Date of the Agreement and are not attached hereto, which items must be in writing signed by OWNER and CONTRACTOR to be effective:

- a. Written Amendments;
- b. Work Change Directives;
- c. Change Order(s).

B. The documents listed in paragraph 9.01.A are attached to this Agreement (except as expressly noted otherwise above).

C. There are no Contract Documents other than those listed above in this Article 9.

D. The Contract Documents may only be amended, modified, or supplemented as provided in paragraph 3.04 of the General Conditions.

ARTICLE 10 - MISCELLANEOUS

10.01 Terms

A. Terms used in this Agreement will have the meanings indicated in the General Conditions.

10.02 Assignment of Contract

A. No assignment by a party hereto of any rights under or interests in the Contract will be binding on another party hereto without the written consent of the party sought to be bound; and, specifically but without limitation, moneys that may become due and moneys that are due may not be assigned without such consent (except to the extent that the effect of this restriction may be limited by law), and unless specifically stated to the contrary in any written consent to an assignment, no assignment will release or discharge the assignor from any duty or responsibility under the Contract Documents.

10.03 Successors and Assigns

A. OWNER and CONTRACTOR each binds itself, its partners, successors, assigns, and legal representatives to the other party hereto, its partners, successors, assigns, and legal representatives in respect to all covenants, agreements, and obligations contained in the Contract Documents.

Hiatus Road at S.W. 26th Street
Intersection Improvements
CT&A Project No. 04-0125-001-02

00500-5

IN WITNESS WHEREOF, OWNER and CONTRACTOR have signed this Agreement in quadruplicate. One counterpart each has been delivered to Owner, Contractor, Surety and Engineer. All portions of the Contract Documents have been designed or identified by Owner and Contractor or by Engineer on their behalf.

This Agreement will be effective on _____, 20_____.

OWNER:

Town of Davie
6591 Orange Drive
Davie, Florida 33314

CONTRACTOR:

Williams Paving Company, Inc.
11300 N.W. South River Drive
Medley, Florida 33178

BY: _____

Print Name

Title

BY: Ronnie Smith

Ronnie Smith

Print Name

Vice President

Title

(CORPORATE SEAL)

Attest: _____

ADDRESS FOR GIVING NOTICES

6591 Orange Drive
Davie, Florida 33314

(CORPORATE SEAL)

Attest: Yahoska Sasiga

ADDRESS FOR GIVING NOTICES

11300 N.W. South River Drive
Medley, Florida 33178


Attach evidence of authority to sign
and resolution or other document
authorizing execution of Agreement.

License No. E2313

Agent for service of process:
Betty Jean Rodriguez

(If Contractor is a corporation, complete the
certificate of authority to sign, page 00500-8)

APPROVED AS TO FORM:


TOWN ATTORNEY

Hiatus Road at S.W. 26th Street
Intersection Improvements
CT&A Project No. 04-0125-001-02

00500-7

CERTIFICATE
(Sample)

STATE OF FLORIDA)

COUNTY OF Broward)
ss

I HEREBY CERTIFY that a meeting of the Board of Directors of Williams Paving Company, Inc., a
corporation under the laws of the State of Florida, held on June 7,
20 01, the following resolution was duly passed and adopted:

"RESOLVED, that Ron Smith, as Vice President of
the corporation, be and is hereby authorized to execute the Contract dated October
9 20 07 between the Town of Davie, a municipal corporation, and this corporation, and that
this execution thereof, attested by the Secretary of the corporation and with corporate seal affixed, shall
be the official act and deed of this corporation."

I further certify that said resolution is now in full force and effect.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed the official seal of the corporation
this 18 day of January, 2008.

Betty Jean Ridgway
Secretary

END OF DOCUMENT

Hiatus Road at S.W. 26th Street
Intersection Improvements
CT&A Project No. 04-0125-001-02

00500-8

LETTER OF TRANSMITTAL



**CRAVEN THOMPSON
& ASSOCIATES, INC.**
Engineers
Planners
Surveyors

Please Respond To:

☑ 3563 N.W. 53rd Street
Fort Lauderdale, FL 33309
Phone: (954) 739-6400
Fax: (954) 739-6409

Date: June 5, 2006

To: Mr. Alex Martija
Williams Paving Company
11300 N.W. South River Drive
Medley, FL 33178

CTA
Project
No. 04-0125-001-02
Town of Davie
RE: Hiatus Road at S.W. 26th Street Intersection Improvements – Bid No. B-05-113

We are sending you the following items:

NO.	UNIT	DESCRIPTION
1	Copy	Addendum No. 1

These are transmitted as checked below:

☐ For approval
☐ For your use
☐ As requested
☐ Sign & return
☐ For review & comment
☒ Certified Mail

Via:
☐ FedEx
☐ Pick-up
☐ Courier

Remarks: _____

Received
by:

WILLIAMS PAVING CO., INC.

10/02/07

Meredith Cerrato - Est. Asst.

Signed: JAMES J. MULLEN, JR., P.E.
Vice President, Engineering

**PRE-BID MEETING MINUTES
TOWN OF DAVIE
HIATUS ROAD AT S.W. 26th STREET
ROADWAY IMPROVEMENTS
CTA PROJECT NO. 04-0125.001.02**

DATE OF MEETING: May 23, 2006

START TIME: 9:00 am

LOCATION: Community Room, Davie Town Hall
6591 Orange Drive

PREPARED BY: James J. Mullen, Jr., P.E.

ATTENDANCE: See attached Sign-in Sheet

A pre-bid meeting was held in the Community Room at Davie Town Hall on Tuesday, May 23, 2006. Mr. Herb Hyman, Town Procurement Manager, opened the meeting at approximately 9:00 am. Mr. Hyman reiterated that all bids will be due no later than 2:00 pm on Tuesday, June 13, 2006 at the Purchasing Division which is located at the Town Hall Complex at 6591 Orange Drive. Bids will be opened in the Town Hall Council Chambers at 2:00 pm. Bidders are welcome to stay for the bid opening which will be a public bid. Bidders were reminded to provide two (2) copies of their bid.

Jim Mullen provided a brief overview of the project. As part of his overview Mr. Mullen emphasized the need for the maintenance of traffic in this area during construction since Hiatus Road is only two lanes wide.

Following the introduction of the project, a question and answer period was held. The results of the question and answer period are attached herewith as Addendum No. 1.

HIATUS ROAD AT S.W. 26TH STREET

INTERSECTION IMPROVEMENTS

PRE-BID MEETING

May 23, 2006

	ATTENDEE NAME & ADDRESS	CONTACT NAME, PHONE & FAX
1.	Name: FLORIDA BLACKTOP Address: 1387 W. ATLANTIC BLVD. POMPAUNO BEACH, FL 33069	Name: MICHELLE MONZIE Phone: 954-943-9700 Fax: 954-943-9222
2.	Name: TENEX ENTERPRISES INC. Address: 12452 WILES RD. CORAL SPRINGS, FL 33076	Name: FRED ASSAGHI Phone: 954-848-3111 Fax: 954-510-0702
3.	Name: Address:	Name: Phone: Fax:
4.	Name: Address:	Name: Phone: Fax:
5.	Name: Address:	Name: Phone: Fax:
6.	Name: Address:	Name: Phone: Fax:
7.	Name: Address:	Name: Phone: Fax:
8.	Name: Address:	Name: Phone: Fax:
9.	Name: Address:	Name: Phone: Fax:

TOWN OF DAVIE
HIATUS ROAD AT S.W. 26th STREET
INTERSECTION IMPROVEMENTS
CTA PROJECT NO. 04-0125.001.02

ADDENDUM NO. 1

The following clarifications, amendments, deletions, revisions and modifications from part of the Contract Documents and change the original documents only in the manner and extent stated.

Acknowledgment of this Addendum is required on the appropriate location on the Bid Form. Failure to do so may subject the Bidder to disqualification.

The following are the results of the question and answer period. Also, attached are revised copies of the Schedule of Bid Items and drawings.

Question: Are there any school zones or bus stops?

Answer: No school zone, but a bus stop is located at the NW corner of the project.

Question: Are there any limits on working time?

Answer: Yes, 7:00 am to 7:00 pm, Monday through Saturday.

Question: Are there any provisions for cost escalation?

Answer: No, you will need to adjust you bid as you feel necessary.

Question: Is there any provision for a fuel surcharge?

Answer: No.

Question: What permits will be required?

Answer: Yes, you will need a permit from the Town of Davie Engineering Department.

Question: Is there a time limit for the completion of the project or are we to fill that in?

Answer: The time limits for the project are given on page 00300-1 of the Contract Documents. It is 120 calendar days for substantial completion and 30 calendar days after substantial completion for final completion.

Question: Are there any soil borings for this project?

Answer: No, the portion of the existing roadway to be overlaid is assumed to have been constructed with good soils. It is suggested that you check this out at the beginning of the project. If an adjustment to the Contract needs to be made it will be done via a change order.

Question: Will the project be authorized to proceed in a timely manner?

Answer: Yes, once bids have been received and analyzed, a recommendation to award will be given to the Town Counsel for approval. Upon receipt of permits from the Town of Davie you will be issued a notice to proceed.

SCHEDULE OF BID ITEMS

Sheet 00300-11

- Item C-10 Type "D" Curb – Revised quantity from 945 L.F. to 898 L.F.
- Item C-11 Brick Pavers – Revised quantity from 3583 S.F. to 3753 S.F.
- Item C-14 Added 6" Concrete Header Curb

Sheet 00300-12

- Item D-1 Concrete Sidewalk (6 in.) – Revised quantity from 238 S.Y. to 133 S.Y.
- Item D-3 Detectable Warning Surface – Revised quantity from 272 S.F. to 160 S.F.
- Item E-7 W11-2 Pedestrian Crossing Sign (30" x 30") – Revised quantity from 6 EA. To 2 EA.
- Item E-11 W16-7p Downward Arrow Sign (24" x 12") – Revised quantity from 8 EA. To 4 EA.

Sheet 00300-13

- Item E-17 8" Solid Yellow – Revised quantity from 908 L.F. to 860 L.F.
- Item E-18 12" Solid White – Revised quantity from 208 L.F. to 116 L.F.

DRAWINGS

- Item 1. Sheet C-3

The sidewalk and walkway crossing on the south side of S.W. 26th Street and adjacent to the S.E. corner of the project were eliminated. The median dividers were modified to reflect this change.

- Item 2. Sheet C-4

The signing and marking portions of the project effected by the elimination of the sidewalk and walkway crossing were revised to reflect these changes.

- Item 3. Sheet C-5

Section A-A was revised to reflect the removal of the sidewalk.

FACSIMILE TRANSMITTAL



CRAVEN THOMPSON
& ASSOCIATES, INC.
Engineers
Planners
Surveyors

Please Respond To:

☒ 3563 NW 53rd St.
Fort Lauderdale, FL 33309
Phone: (954) 739-6400
Fax: (954) 739-6409

Date: June 9, 2006

To: Mr. Alex Martija - Williams Paving Company
Fax No. (305) 882-1966
Re: Town of Davie
Hiatus Road at S.W. 26th Street Intersection Improvements - Bid No. B-05-113
CTA
Project No. 04-0125-001-02

We are sending you 3 sheets, including this transmittal. If you do not receive all sheets or have difficulty reading these documents, please call us at (954) 739-6400.

NO.	UNIT	DESCRIPTION
1	Copy	Addendum No. 2

These are transmitted as checked below:

☐ For approval ☐ For review & comment ☐ With original to follow
☐ For your use ☐ As requested ☐ Other _____

Comments: _____

Copy: _____

WILLIAMS PAVING CO., INC.

10/02/07

Signed: JAMES J. MULLEN, JR., P.E.
Vice President, Engineering

**TOWN OF DAVIE
HIATUS ROAD AT S.W. 26th STREET
INTERSECTION IMPROVEMENTS
CTA PROJECT NO. 04-0125.001.02**

ADDENDUM NO. 2

The following clarifications, amendments, deletions, revisions and modifications from part of the Contract Documents and change the original documents only in the manner and extent stated.

Acknowledgment of this Addendum is required on the appropriate location on the Bid Form. Failure to do so may subject the Bidder to disqualification.

SPECIFICATIONS

- Item 1 Specification Section 00400 - Trench Safety Form

Add this Section to the Contract Documents (see attached Section 00400, Page 1).

FACSIMILE TRANSMITTAL



**CRAVEN THOMPSON
& ASSOCIATES, INC.**
Engineers
Planners
Surveyors

Please Respond To:

3563 NW 53rd St.
Fort Lauderdale, FL 33309
Phone: (954) 739-6400
Fax: (954) 739-6409

Date: June 9, 2006

To: Mr. Alex Martija - Williams Paving Company
Fax No. (305) 882-1966
Re: Town of Davie
Hiatus Road at S.W. 26th Street Intersection Improvements - Bid No. B-05-113
CTA
Project No. 04-0125-001-02

We are sending you 3 sheets, including this transmittal. If you do not receive all sheets or have difficulty reading these documents, please call us at (954) 739-6400.

NO.	UNIT	DESCRIPTION
1	Copy	Addendum No. 3

These are transmitted as checked below:

- ☐ For approval
 ☐ For review & comment
 ☐ With original to follow
☐ For your use
 ☐ As requested
 ☐ Other _____

Comments: _____

Copy: _____

Signed: JAMES J. MULLEN, JR., P.E.
 Vice President, Engineering

WILLIAMS PAVING CO., INC.

10/02/07

TOWN OF DAVIE
HIATUS ROAD AT S.W. 26th STREET
INTERSECTION IMPROVEMENTS
CTA PROJECT NO. 04-0125.001.02

ADDENDUM NO. 3

The following clarifications, amendments, deletions, revisions and modifications from part of the Contract Documents and change the original documents only in the manner and extent stated.

Acknowledgment of this Addendum is required on the appropriate location on the Bid Form. Failure to do so may subject the Bidder to disqualification.

SCHEDULE OF BID ITEMS

- G. Miscellaneous - Item 4. Permits - Unit Price and Total - Not Applicable.

(Per Section 00900 - Permitting - The Town of Davie will pay the Town of Davie Engineering and Building Department fees. The General Contractor will have to pay any other outside agencies involved. The cost of these additional permits are to be included in the base bid.)

LETTER OF TRANSMITTAL



**CRAVEN THOMPSON
& ASSOCIATES, INC.**
Engineers
Planners
Surveyors

Please Respond To:

☒ 3563 N.W. 53rd Street
Fort Lauderdale, FL 33309
Phone: (954) 739-6400
Fax: (954) 739-6409

Date: October 1, 2007

To: Mr. Allan Rodriguez
Williams Paving Company
11300 N.W. South River Drive
Medley, FL 33178
(305) 882-1950

CTA
Project
No. 04-0125-001-02
Town of Davie
RE: Hiatus Road at S.W. 26th Street Intersection Improvements - Bid No. B-07-120

We are sending you the following items:

NO.	UNIT	DESCRIPTION
1	Copy	Addendum No. 4

These are transmitted as checked below:

- | | |
|---------------------------------------|---|
| <input type="checkbox"/> For approval | <input type="checkbox"/> Sign & return |
| <input type="checkbox"/> For your use | <input type="checkbox"/> For review & comment |
| <input type="checkbox"/> As requested | <input type="checkbox"/> Certified Mail |

Via:

- | |
|---|
| <input checked="" type="checkbox"/> FedEx |
| <input type="checkbox"/> Pick-up |
| <input type="checkbox"/> Courier |

Remarks: _____

Received by: WILLIAMS PAVING CO., INC. Meredith Cerrato - Est. #
10/02/07

Signed: CHAD E. EDWARDS, P.E.

TOWN OF DAVIE
HIATUS ROAD AT S.W. 26th STREET
INTERSECTION IMPROVEMENTS
BID NO. B-07-120
CTA PROJECT NO. 04-0125.001.02

ADDENDUM NO. 4

The following clarifications, amendments, deletions, revisions and modifications form part of the Contract Documents and change the original documents only in the manner and extent stated.

ADDENDUM CLARIFICATION:

The bid number for the Hiatus Road at S.W. 26th Street Intersection improvements is B-07-120. All references made in the project manual that reference Bid Number B-05-113 should read and pertain to Bid Number B-07-120. The project manual currently contains Addendums 1, 2, and 3 within the project manual. These addendums shall be considered part of the project, and included in all bids accordingly. The three addendums already included within the project manual were clarifications issued approximately two years ago and shall be considered part of the project manual. The new addendum being issued this day October 1st, 2007 has been labeled Addendum No. 4 to avoid confusion.

The following are the revisions covered by the Addendum. Attached are revised copies of the Schedule of bid items and drawing, Sheets C-2, C-3, C-4, and C-5.

SCHEDULE OF BID ITEMS:

Sheet 00300-10

- Item A-2 Pavement / Base Removal - Revised quantity from 2,046 S.Y. to 1,907 S.Y.

Sheet 00300-11

- Item C-4 Regrade Existing Limerock Base - Revised quantity from 2,039 S.Y. to 2,340 S.Y.
- Item C-5 1-1/4" Asphalt Type S-I - Revised quantity from 2,659 S.W. to 2,960 S.Y.
- Item C-6 ¾" Asphalt Type S-III - Revised quantity from 3,453 S.Y. to 3,399 S.Y.
- Item C-7 12" Stabilized Subgrade - Revised quantity from 1,747 S.Y. to 1,128 S.Y.
- Item C-12 6" Limerock Base - Revised quantity from 903 S.Y. to 0 S.Y., based on the Town's decision not to build the stabilized bridle paths at this time.
- Item C-13 4" Limerock Base - Revised quantity from 334 S.Y. to 508 S.Y.

Sheet 00300-12

- Item D-1 Concrete Sidewalk (6 in.) - Revised quantity from 133 S.Y. to 121 S.Y.
- Item D-2 5' Asphalt Path - Revised quantity from 605 L.F. to 407 L.F.

DRAWINGS:

- Item 1. Sheet C-2 - The limits of asphalt sidewalk demolition were revised at the north end of the project on Hiatus Road and at the west end of the project on S.W. 26th Street.
- Item 2. Sheet C-3 - The stabilized sodded bridle paths were removed from the plan. The limits of the new asphalt path were also revised. The northbound lane on Hiatus Road north of the roundabout was revised from an asphalt overlay to proposed asphalt over regraded base.
- Sheet C-4 - Reflects the removal of the sodded bridle paths and the new asphalt path limits mentioned above on Sheet C-3.
- Item 3. Sheet C-5 - The typical stabilized sod section for the bridle paths was removed. Section A-A was revised to show regraded limerock base instead of new 8" limerock base, and the stabilized subgrade was relabeled as existing. The roundabout paver area detail was revised to show new 6" thick concrete, 4" limerock base, and 12" stabilized subgrade.

This addendum SHALL be acknowledged and returned with your Bid. Failure to do so may subject the Bidder to disqualification.

Name and Signature of Bidder: Meredith Carrato - Est. Asst.

END OF ADDENDUM NO. 4
ISSUED OCTOBER 1, 2007

THE AMERICAN INSTITUTE OF ARCHITECTS


AIA Document A310 Bid Bond


KNOW ALL MEN BY THESE PRESENTS, THAT WE Williams Paving Co., Inc.
11300 Northwest South River Drive FL
as Principal, hereinafter called the Principal, and Liberty Mutual Insurance Company
175 Berkeley Street Boston MA 02117
a corporation duly organized under the laws of the State of MA
as Surety, hereinafter called the Surety, are held and firmly bound unto The Town of Davie
6591 Orange Drive Davie FL 33314
as Obligor, hereinafter called the Obligor, in the sum of Five Percent of Amount Bid
Dollars (\$ 5%)),
for the payment of which sum well and truly to be made, the said Principal and the said Surety, bind ourselves, our heirs,
executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has submitted a bid for Hiatus Road at S.W. 26th Street Intersection Improvements; Bid No.
B-07-120

NOW, THEREFORE, if the Obligor shall accept the bid of the Principal and the Principal shall enter into a Contract with
the Obligor in accordance with the terms of such bid, and give such bond or bonds as may be specified in the bidding or
Contract Documents with good and sufficient surety for the faithful performance of such Contract and for the prompt
payment of labor and materials furnished in the prosecution thereof, or in the event of the failure of the Principal to enter
such Contract and give such bond or bonds, if the Principal shall pay to the Obligor the difference not to exceed the
penalty hereof between the amount specified in said bid and such larger amount for which the Obligor may in good faith
contract with another party to perform the Work covered by said bid, then this obligation shall be null and void, otherwise
to remain in full force and effect.

Signed and sealed this 9th day of October, 2007


(Witness)


(Witness)

Williams Paving Co., Inc. (Principal) (Seal)
By: Tom Smith Vice President (Title)

Liberty Mutual Insurance Company (Surety) (Seal)
By: Charles D. Nielson Attorney-in-Fact Charles D. Nielson (Title)

1845585

THIS POWER OF ATTORNEY IS NOT VALID UNLESS IT IS PRINTED ON RED BACKGROUND.

This Power of Attorney limits the acts of those named herein, and they have no authority to bind the Company except in the manner and to the extent herein stated.

LIBERTY MUTUAL INSURANCE COMPANY
BOSTON, MASSACHUSETTS
POWER OF ATTORNEY

KNOW ALL PERSONS BY THESE PRESENTS: That Liberty Mutual Insurance Company (the "Company"), a Massachusetts stock insurance company, pursuant to and by authority of the By-law and Authorization hereinafter set forth, does hereby name, constitute and appoint **MARY C. ACEVES, CHARLES J. NIELSON, WARREN ALTER, KRISTI MESSEL, LAURA CLYMER, CHARLES D. NIELSON, NICOLE M. WILLIAMS, DAVID R. HOOVER, ALL OF THE CITY OF MIAMI LAKES, STATE OF FLORIDA**

each individually if there be more than one named, its true and lawful attorney-in-fact to make, execute, seal, acknowledge and deliver, for and on its behalf as surety and as its act and deed, any and all undertakings, bonds, recognizances and other surety obligations in the penal sum not exceeding **FIFTY MILLION AND 00/100** DOLLARS (\$ **50,000,000.00** *****) each, and the execution of such undertakings, bonds, recognizances and other surety obligations, in pursuance of these presents, shall be as binding upon the Company as if they had been duly signed by the president and attested by the secretary of the Company in their own proper persons.

That this power is made and executed pursuant to and by authority of the following By-law and Authorization:

ARTICLE XIII - Execution of Contracts: Section 5. Surety Bonds and Undertakings.

Any officer of the Company authorized for that purpose in writing by the chairman or the president, and subject to such limitations as the chairman or the president may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact, subject to the limitations set forth in their respective powers of attorney, shall have full power to bind the Company by their signature and execution of any such instruments and to attach thereto the seal of the Company. When so executed such instruments shall be as binding as if signed by the president and attested by the secretary.

By the following instrument the chairman or the president has authorized the officer or other official named therein to appoint attorneys-in-fact:

Pursuant to Article XIII, Section 5 of the By-Laws, Garnet W. Elliott, Assistant Secretary of Liberty Mutual Insurance Company, is hereby authorized to appoint such attorneys-in-fact as may be necessary to act in behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations.

That the By-law and the Authorization set forth above are true copies thereof and are now in full force and effect.

IN WITNESS WHEREOF, this Power of Attorney has been subscribed by an authorized officer or official of the Company and the corporate seal of Liberty Mutual Insurance Company has been affixed thereto in Plymouth Meeting, Pennsylvania this 16th day of November 2005.



LIBERTY MUTUAL INSURANCE COMPANY

By Garnet W. Elliott
Garnet W. Elliott, Assistant Secretary

COMMONWEALTH OF PENNSYLVANIA ss
COUNTY OF MONTGOMERY

On this 16th day of November, 2005, before me, a Notary Public, personally came Garnet W. Elliott, to me known, and acknowledged that he is an Assistant Secretary of Liberty Mutual Insurance Company; that he knows the seal of said corporation; and that he executed the above Power of Attorney and affixed the corporate seal of Liberty Mutual Insurance Company thereto with the authority and at the direction of said corporation.

IN TESTIMONY WHEREOF, I have hereunto subscribed my name and affixed my notarial seal at Plymouth Meeting, Pennsylvania, on the day and year first above written.



By Teresa Pastella
Teresa Pastella, Notary Public

CERTIFICATE

I, the undersigned, Assistant Secretary of Liberty Mutual Insurance Company, do hereby certify that the original power of attorney of which the foregoing is a full, true and correct copy, is in full force and effect on the date of this certificate; and I do further certify that the officer or official who executed the said power of attorney is an Assistant Secretary specially authorized by the chairman or the president to appoint attorneys-in-fact as provided in Article XIII, Section 5 of the By-laws of Liberty Mutual Insurance Company.

This certificate and the above power of attorney may be signed by facsimile or mechanically reproduced signatures under and by authority of the following vote of the board of directors of Liberty Mutual Insurance Company at a meeting duly called and held on the 12th day of March, 1980.

VOTED that the facsimile or mechanically reproduced signature of any assistant secretary of the company, wherever appearing upon a certified copy of any power of attorney issued by the company in connection with surety bonds, shall be valid and binding upon the company with the same force and effect as though manually affixed.

IN TESTIMONY WHEREOF, I have hereunto subscribed my name and affixed the corporate seal of the said company, this 9th day of October 2007.



By David M. Carey
David M. Carey, Assistant Secretary

Not valid for mortgage, note, loan, letter of credit, bank deposit, currency rate, interest rate or residual value guarantees.

To confirm the validity of this Power of Attorney call

SECTION 00100

INSTRUCTIONS TO BIDDERS

1. SUBMITTAL

1.1 Sealed bids will be received until the time and date specified in the Notice for bids.

1.2 Each Bid shall be submitted in a sealed envelope plainly marked:

To: Mr. Herb Hyman
Town of Davie
6591 Orange Drive
Davie, Florida 33314

Bid for: Hiatus Road at S.W. 26th Street Intersection Improvements

BID NO. B-05-113

Submitted by: Williams Paving Company, Inc.

1.3 If said Bid is forwarded by mail, it shall be enclosed in another envelope addressed to Mr. Herb Hyman the Procurement Manager, Town of Davie, Florida. Bids will be received at the Town Hall until the time and date specified in the Notice for Bids. Bids received after the time and date specified will not be considered.

2. BIDS

2.1 It is understood by the bidder that the quantities in the specifications are for bid comparison only.

2.2 Bids shall be made upon forms provided for that purpose in Document 00300, and 00410. Erasures or other changes in a bid shall be explained or noted over the signature of the bidder. Each bidder shall submit two original copies of the bid and its accompanying questionnaire. The forms must be submitted in good order and with all blanks filled in.

Hiatus Road at S.W. 26th Street
Intersection Improvements
CT&A Project No. 04-0125-001-02

SECTION 00300

BID FORM

HIATUS ROAD AT S.W. 26TH STREET - INTERSECTION IMPROVEMENTS

SUBMITTED: October 9th, 2007
Date

This Bid is submitted to: Town Council, Davie, Florida

1. The undersigned, as Bidder, hereby declares that he is acquainted with the site of the construction as shown on the drawings and specifications and has fully acquainted himself with the work to be done; that he has thoroughly examined the drawings, Specifications and all contract Documents pertaining thereto; and has read any and all Addenda issued prior to the opening of Bids; all as designed under the ENGINEER'S Project Number 04-0125-001-02.
2. The Bidder proposes and agrees, if this Bid is accepted, to furnish all necessary materials, tools, construction equipment, all necessary transportation and labor to complete the construction as shown, detailed and described in the Specifications and on the drawings.
3. It is understood by the Bidder that the quantities in the following quotation form are given for the purpose of the bid comparison only.
4. It is understood by the Bidder that all bid item amounts shall be submitted. In the event any item is not included, rejection of the Bid will be considered by the Owner.
5. It is understood that certain portions of the bid section may be deleted from the awarded contract at the Owner's discretion.
6. The Bidder acknowledges that included in the various items of the Bid and in the total bid price are cost for complying with the Florida Trench Act of 1990.
7. The Bidder agrees that, if Awarded the Contract, he will sign the Contract Documents within seven (7) calendar days of the Notice of Award; that he will commence the work on the date stated in the Notice to Proceed; and that he will have the work substantially complete for Owner beneficial Occupancy within 120 calendar days from said date and will have the entire work fully complete within 30 calendar days after Substantial Completion. If not liquidated damages will be assessed at the rate of \$500.00 per day.
8. The Bidder is licensed as a Contractor to perform the work or services contemplated by this bid and holds License No. 92-1293 issued by Broward County, Florida or in the alternative, is qualified by examination or reciprocity to be so licensed to do this work.

BIDDER Williams Paving Company, Inc. ADDRESS 11300 N.W. South River Drive
Medley, FL 33178

Hiatus Road at S.W. 26th Street
Intersection Improvements
CT&A Project No. 04-0125-001-02

Board of County Commissioners, Broward County Florida
BROWARD COUNTY OCCUPATIONAL LICENSE TAX

FORM NO. 401-280/AC 25-061
RV200625413 (Rev. 3/06)

FOR PERIOD OCTOBER 1, 2006 THRU SEPTEMBER 30, 2007

☒ RENEWAL ☐ TRANSFER SEC # 187-189

☒ NEW DATE BUSINESS OPENED 07/23/81

STATE OR COUNTY CERT/REG # 8810193A

11300 NW SOUTH RIVER DR
DADE COUNTY 33178-0000
BUSINESS PHONE: (559) 256-5005

THIS LICENSE MUST BE CONSPICUOUSLY DISPLAYED
TO PUBLIC VIEW AT THE LOCATION ADDRESS ABOVE.

TAX	135.00
BACK TAX	
PENALTY	
T.C. FEE	
TRANSFER	
T	
TOTAL	135.00

PENALTIES IF PAID	
OCT. - 10%	NOV. - 15%
*DEC. - 20%	*AFTER DEC. 31 - 25%

* Plus Tax Collection Fee of up to \$25.00
Based on Cost of License If Paid
On or After November 30.

ACCOUNT NUMBER

189-00003

WILLIAMS PAVING CO INC
JOSE RODRIGUEZ
11300 NW SOUTH RIVER DR
MEDLEY FL 331

TYPE OF LICENSE TAX PAID

ENG 3A MAJOR ROADS
49 UNITS

BROWARD COUNTY REVENUE COLLECTION
115 S. Andrews Avenue, Governmental Center Annex
FORT LAUDERDALE, FL 33301
www.broward.org/revenue

2006 - 2007

PAYMENT RECEIVED AS VALIDATED ABOVE

*SEE INSTRUCTIONS ON BACK OF LAST COPY

0000000000 0000013500 0000001890003833 1001 5

RECEIVED
SEP 05 2006
INSTRUCTIONS ON BACK OF L
BY:

CERTIFICATE OF COMPLETION

~~CERTIFICATE OF COMPETENCY - BROWARD COUNTY FLORIDA~~

00300 - 2

(Street)

(City)

(State)

(Zip)

7. Signing and Marking
(Portion of Work)

J & M PARKING

(Name of Subcontractor)

665 E 51 STREET
(Street)

Hialeah
(City)

FL
(State)

33013
(Zip)

8. Demolition
(Portion of Work)

N/A

(Name of Subcontractor)

(Street)

(City)

(State)

(Zip)

9. _____
(Portion of Work)

(Name of Subcontractor)

(Street)

(City)

(State)

(Zip)

10. _____
(Portion of Work)

(Name of Subcontractor)

(Street)

(City)

(State)

(Zip)

Hiatus Road at S.W. 26th Street
Intersection Improvements
CT&A Project No. 04-0125-001-02

00300 - 3

11. _____
(Portion of Work)
- _____
(Name of Subcontractor)
- _____
(Street) (City) (State) (Zip)
12. _____
(Portion of Work)
- _____
(Name of Subcontractor)
- _____
(Street) (City) (State) (Zip)

BIDDER Williams Paving Company, Inc. ADDRESS 11300 NW South River Drive
Medley, FL 33178

Hiatus Road at S.W. 26th Street
Intersection Improvements
CT&A Project No. 04-0125-001-02

00300 - 4

Attached is a Bid Bond [☒, or Cashier's Check [☐]

No. _____ on the _____

Bank of _____

for the sum of 5% Dollars (\$ 5% Bid Bond)

The Bidder shall acknowledge this bid by signing and completing the spaces provided below.

Name of Bidder: Williams Paving Company, Inc.

Address: 11300 NW South River Drive

City/State/Zip: Medley, FL 33178

Telephone Number: 305.882.1950

Social Security No. or Federal I.D. No.: 59-0895890

Dun & Bradstreet No.: 00-444-2364
(if applicable)

(Sign below if not incorporated)

WITNESSES:

Williams Paving Company, Inc.

(Name of Bidder)

Ron Smith
(Signature)

Ron Smith

(Type name signed above)

If a partnership, name and addresses of partners:

Hiatus Road at S.W. 26th Street
Intersection Improvements
CT&A Project No. 04-0125-001-02

00300 - 5

(Sign below (if incorporated))

ATTEST:

Williams Paving Company, Inc.
(Name of Corporation)

Betty Jean Rodriguez
Secretary - Betty Jean Rodriguez

Ron Smith Vice President
(Signature and Title)

(CORPORATE SEAL)

Ron Smith - Vice President
(Type Name and Title signed above)

Incorporated under the laws of the State of: Florida

ACKNOWLEDGEMENT OF ADDENDUM

Bidding Contractor shall indicate receipt of addendums by initialing below for each addendum received

Addendum #1

UD

Addendum #2

UD

Addendum #3

UD

Addendum #4

UD

Hiatus Road at S.W. 26th Street
Intersection Improvements
CT&A Project No. 04-0125-001-02


00300 - 7

CONTRACTOR AFFIDAVIT

General Contractor must acknowledge via letter of transmittal that they have reviewed entire Contract Documents and will provide all "NAMED PRODUCTS" or approved substitutions per Document 00020 and in the event there is ambiguity or conflict relating to items or arrangements to be furnished under the Contract Documents, the ENGINEER will determine which takes precedence. It is understood that the Contractor shall furnish the items or arrangements of greater quantity, better quality, or higher cost as conclusively determined by the Architect.

In addition, the General Contractor has reviewed this condition with all the Subcontractors and Suppliers.

General Contractor


Signature

Vice President
Title

Williams Paving Company, Inc.
Company Name

Hiatus Road at S.W. 26th Street
Intersection Improvements
CT&A Project No. 04-0125-001-02

00300 - 8

BID FORM
IF BIDDER IS:
An Individual

By: _____ (SEAL)

(Individual's Name)

Doing business as _____
Business address _____

Phone: _____

A Partnership

By: _____ (SEAL)

(Firm's Name)

(General Partner)

Business address _____

Phone: _____

By: _____ (SEAL)

(Firm's Name)

A Corporation

By Williams Paving Company, Inc.

(Corporation Name)

Florida

(State of Incorporation)

By Ron Smith

(Name of Person Authorized to Sign)

Vice President

(Title)

Phone No.: 305.882.1950

(Corporate Seal)

Attest: Betty Jean Rodriguez

(Secretary)

Business address: 11300 NW South River Drive
Medley, FL 33178

Phone: 305.882.1950

A Joint Venture

By _____

(Name)

(Address)

By _____

(Name)

(Address)

(Each joint venture must sign. The manner of signing for each individual, partnership and corporation that is a party to the joint venture should be in the manner indicated above.)

Hiatus Road at S.W. 26th Street
Intersection Improvements
CT&A Project No. 04-0125-001-02

SCHEDULE OF BID ITEMS

PROPOSAL

HIATUS ROAD AT S.W. 26TH STREET

INTERSECTION IMPROVEMENTS

THE UNDERSIGNED, HEREINAFTER CALLED THE BIDDER, HEREBY DECLARES THAT HE OR SHE HAS CAREFULLY EXAMINED THE SITE OF THE PROPOSED WORK, ALSO THE PLANS AND SPECIFICATIONS NOTED THEREON, AND DOES HEREBY AGREE TO FURNISH LABOR, MATERIALS, TOOLS, EQUIPMENT AND INCIDENTALS AND TO SUSTAIN ALL THE EXPENSES INCURRED IN DOING THE WORK IN STRICT ACCORDANCE WITH THE SAID PLANS WHICH ARE REFERRED TO AND MADE A PART THEREOF AT THE FOLLOWING PRICES TO-WIT:

A. Demolition

<u>Item Description</u>	<u>Quantity</u>	<u>Unit</u>	<u>Unit Price</u>	<u>Total</u>
1. Clearing and Grubbing	0.5	AC.	\$ 8,555.00	\$ 4,277.50
2. Pavement / Base Removal	2046	S.Y.	\$ 3.30	\$ 6,751.80
3. Curb and Gutter Removal	594	L.F.	\$ 5.00	\$ 2,970.00
4. Pavement Removal	2631	S.Y.	\$ 1.75	\$ 4,604.25
5. Striping Removal (Hydroblast)	135	S.F.	\$ 17.25	\$ 2,328.75
6. Chain Link Fence Removal	196	L.F.	\$ 6.00	\$ 1,176.00
7. 2' High Concrete Wall Removal	125	L.F.	\$ 9.00	\$ 1,125.00
8. Drainage Pipe Removal	110	L.F.	\$ 19.75	\$ 2,172.50

Sub-Total Demolition: \$25,405.80

B. Drainage Construction

<u>Item Description</u>	<u>Quantity</u>	<u>Unit</u>	<u>Unit Price</u>	<u>Total</u>
1. 15" RCP	294	L.F.	\$ 54.35	\$ 15,978.90
2. Pollution Retardant Baffle	3	EA.	\$ 240.00	\$ 720.00
3. Type "C" Inlet 4' Dia.	6	EA.	\$ 2,290.00	\$ 13,740.00

Drainage Construction (Continued)

4.	Core Existing Inlet	2	EA.	\$ 568.00	\$ 1,136.00
5.	15" Rip-Rap Headwall	1	EA.	\$ 2,378.00	\$ 2,378.00
6.	Convert Inlet to Manhole, including New Top Slab	1	EA.	\$ 1,820.00	\$ 1,820.00
7.	Adjust Existing Manhole Rim	1	EA.	\$ 260.00	\$ 260.00

Sub-Total Drainage Construction: \$ 36,032.90

C. Roadway Construction

	<u>Item Description</u>	<u>Quantity</u>	<u>Unit</u>	<u>Unit Price</u>	<u>Total</u>
1.	Regular Excavation (includes Swales)	627	C.Y.	\$ 9.50	\$ 5,956.50
2.	Embankment	310	C.Y.	\$ 30.50	\$ 9,455.00
3.	8" Limerock Base	620	S.Y.	\$ 41.75	\$ 25,885.00
4.	Regrade Existing Limerock Base	2039	S.Y.	\$ 4.25	\$ 8,665.75
5.	1-1/4" Asphalt Type S-1	2659	S.Y.	\$ 8.75	\$ 23,266.25
6.	3/4" Asphalt Type S-III	3453	S.Y.	\$ 7.00	\$ 24,171.00
7.	12" Stabilized Subgrade	1747	S.Y.	\$ 2.75	\$ 4,804.25
8.	Type "F" Curb and Gutter	997	L.F.	\$ 20.25	\$ 20,189.25
9.	Type "RA" Curb and Gutter	188	L.F.	\$ 28.00	\$ 5,264.00
10.	Type "D" Curb	* 898	L.F.	\$ 19.50	\$ 17,511.00
11.	Brick Pavers	* 3753	S.F.	\$ 7.00	\$ 26,271.00
12.	6" Limerock Base (Bridle Paths)	903	S.Y.	\$ 25.25	\$ 22,800.75
13.	4" Limerock Curb Pad	334	S.Y.	\$ 17.75	\$ 5,928.50
* 14.	6" Concrete Header Curb	12	L.F.	\$ 81.50	\$ 978.00

Sub-Total Roadway Construction: \$ 201,146.25

* Addendum No. 1

00300 - 11

D. Sidewalk Construction

<u>Item Description</u>	<u>Quantity</u>	<u>Unit</u>	<u>Unit Price</u>	<u>Total</u>
1. Concrete Sidewalk (6 in)	* 133	S.Y.	\$ <u>54.00</u>	\$ <u>7,182.00</u>
2. 5' Asphalt Path	605	L.F.	\$ <u>13.00</u>	\$ <u>7,865.00</u>
3. Detectable Warning Surface	* 160	S.F.	\$ <u>34.75</u>	\$ <u>5,560.00</u>
Sub-Total Sidewalk Construction:				\$ <u>20,607.00</u>

E. Signing and Striping

<u>Item Description</u>	<u>Quantity</u>	<u>Unit</u>	<u>Unit Price</u>	<u>Total</u>
1. Reflective Pavement Marker (Yellow/Yellow)	81	EA.	\$ <u>5.00</u>	\$ <u>405.00</u>
2. D3 Street Name Sign	8	EA.	\$ <u>125.00</u>	\$ <u>1,000.00</u>
3. R1-2 Yield Sign (36" x 36" x 36")	8	EA.	\$ <u>275.00</u>	\$ <u>2,200.00</u>
4. R4-7B Keep Right Sign (24" x 30")	4	EA.	\$ <u>275.00</u>	\$ <u>1,100.00</u>
5. R4-7 Keep Right Sign (24" x 30")	3	EA.	\$ <u>275.00</u>	\$ <u>825.00</u>
6. W2-6 Roundabout Sign (36" x 36")	4	EA.	\$ <u>275.00</u>	\$ <u>1,100.00</u>
7. W11-2 Pedestrian Crossing Sign (30" x 30")	* 2	EA.	\$ <u>275.00</u>	\$ <u>550.00</u>
8. W11-7 Horse Crossing Sign (30" x 30")	5	EA.	\$ <u>275.00</u>	\$ <u>1,375.00</u>
9. W13-1 15 MPH Sign (24" x 24")	4	EA.	\$ <u>275.00</u>	\$ <u>1,100.00</u>
10. W13-1 25 MPH Sign (18" x 18")	1	EA.	\$ <u>275.00</u>	\$ <u>275.00</u>
11. W16-7p Downward Arrow Sign (24" x 12")	* 4	EA.	\$ <u>275.00</u>	\$ <u>1,100.00</u>
12. W16-9p Ahead Sign (24" x 12")	2	EA.	\$ <u>275.00</u>	\$ <u>550.00</u>
13. 6" Solid White	1720	L.F.	\$ <u>.80</u>	\$ <u>1,376.00</u>
14. 6" Double Yellow	1086	L.F.	\$ <u>1.75</u>	\$ <u>1,900.50</u>

* Addendum No. 1

00300 - 12

Signing and Striping (Continued)

15.	12" Solid White (3'-3' Skip)	40	L.F.	\$ 1.75	\$ 70.00
16.	8" Solid White	86	L.F.	\$ 1.00	\$ 86.00
17.	8" Solid Yellow	* 860	L.F.	\$ 1.00	\$ 860.00
18.	12" Solid White	* 116	L.F.	\$ 1.75	\$ 203.00
Sub-Total Signing and Striping:					\$ 16,075.50

F. Landscape

	<u>Item Description</u>	<u>Quantity</u>	<u>Unit</u>	<u>Unit Price</u>	<u>Total</u>
1.	Bahia Sod	4103	S.Y.	\$ 3.00	\$ 12,309.00
2.	Top Soil	4103	S.Y.	\$ 3.50	\$ 14,360.50
Sub-Total Landscape:					\$ 26,669.50

G. Miscellaneous

	<u>Item Description</u>	<u>Quantity</u>	<u>Unit</u>	<u>Unit Price</u>	<u>Total</u>
1.	Mobilization	1	L.S.	\$ 9,350.00	\$ 9,350.00
2.	Maintenance of Traffic	1	L.S.	\$ 16,500.00	\$ 16,500.00
3.	Environmental Protection (SWPP)	1	L.S.	\$ 3,000.00	\$ 3,000.00
4.	Permits	1	L.S.	\$ N/A**	\$ N/A**
5.	Performance Bond	1	L.S.	\$ 2,000.00	\$ 2,000.00
6.	Payment Bond	1	L.S.	\$ 2,000.00	\$ 2,000.00

Sub-Total Miscellaneous: \$ 32,850.00

Project Grand Total: \$ 358,786.95

Total Price in Words: Three Hundred Fifty Eight Thousand,
Seven Hundred Eighty Six Dollars 95/100

* Addendum No. 1
** Addendum No. 2

TOTAL PRICE: Three hundred fifty Eight DOLLARS \$ 358,786.95
(Written) Thousand, Seven hundred
Eighty Six Dollars 95/100

Executed by: Ron Smith
(Type/Print Name)

For (Company): Williams Paving Company, Inc.

Address: 11300 NW South River Drive
Medley, FL 33178

Telephone Number: 305.882.1950

Fax Number: 305.882.1966

By: Ron Smith

Date: 09/09/2007

Note: Will you accept Town of Davie Visa Credit Card for payment (optional)?

Yes

No

X

SECTION 00400
TRENCH SAFETY FORM

This form must be completed and signed by the Bidder. Failure to complete this form may result in the bid being declared non-responsive.

Bidder acknowledges that the Florida Trench Safety Act, Section 553.60 et seq., which became effective October 1, 1990, shall be in effect during the period of construction of the project. The Bidder, by signing and submitting the bid, assures that the Bidder will perform trench excavations in accordance with applicable trench safety standards. The Bidder further identifies the following separate item of cost of compliance with the applicable trench safety standards as well as the method of compliance:

Method of Compliance

SLOPPED SHOULDERS

Amount

Total \$ 0.00

Bidder acknowledges that this amount is included in the applicable items of the Proposal and in the Grand Total Bid Price. Failure to complete the above will result in the bid being declared non-responsive.

The Bidder is, and the Owner and Architect are not, responsible to review and assess all safety precautions, programs and costs, and the means, methods, techniques or technique adequacy, reasonableness of cost, sequences and procedures of any safety precaution, including, but not limited to, compliance with any and all requirements of Florida Statute Section 553.60 et seq. cited as the "Trench Safety Act Bidder" and is responsible to determine any safety or safety related standards that apply to the project.

Y. Sasiga
Witness Signature

Ron Smith
Bidder Signature

Yanaska Sasiga
Witness Printed Name

Ron Smith
Printed Name

9530 N.W. 32 AVE
Witness Address

Vice President
Title

OCTOBER 9TH, 2007
Date

OCTOBER 9TH, 2007
Date

END OF SECTION 00400

Hiatus Road at S.W. 26th Street
Intersection Improvements
CT&A Project No. 04-0125-001-02
Addendum No. 2

00400 - 1

WILLIAMS

OFFICE: 11300 N.W. SOUTH RIVER DRIVE, MEDLEY, FL 33178



Paving Co., Inc.

TELEPHONE: 305-882-1950
FAX: 305-882-1966

CERTIFICATE


STATE OF FLORIDA
COUNTY OF MIAMI-DADE

I HEREBY CERTIFY that a meeting of the Board of Directors of Williams Paving Company, a corporation under the laws of the State of Florida, held on June 7, 2001, the following resolution was duly passed and adopted:

"RESOLVED, that Ronnie Smith, as Vice President of the corporation, is hereby authorized to execute the bid dated 10/09/07 between the Town of Davie, a municipal corporation, and this corporation, and that this execution thereof, attested by the Secretary of the corporation and with corporate seal affixed, shall be the official act and deed of this corporation."

I further certify that said resolution is now in full force and effect.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed the official seal of Williams Paving Company, Inc. this 09 day of October, 2007.


Betty Jean Rodriguez
-Secretary

SERVING SOUTH FLORIDA SINCE 1952

SECTION 00650

ACKNOWLEDGEMENT OF CONFORMANCE


WITH O.S.H.A. STANDARDS

TO THE TOWN OF DAVIE:

We Williams Paving Company, Inc. hereby acknowledge and agree that as Contractors for the construction of "HIATUS ROAD AT S.W. 26TH STREET INTERSECTION IMPROVEMENTS" within the limits of the Town of Davie, Florida, that we have the sole responsibility for compliance with all requirements of the Federal Occupational Safety and Health Act of 1970, and all State and Local Safety and Health regulations, and agree to indemnify and hold harmless the Town of Davie and Craven Thompson & Associates, Inc. against any and all legal liability or loss the Town or the ENGINEER may incur due to Williams Paving Company, Inc. failure to comply with such act.


ATTEST

Ron Smith


ATTEST

BY: Ron Smith

Title: Vice President

Date: October 9th, 2007

Hiatus Road at S.W. 26th Street
Intersection Improvements
CT&A Project No. 04-0125-001-02

00650 - 1